

Quote

Date	Quote #
11/4/2016	111851

Name / Address	
Fermilab po box 500 MS 222 WH14E Batavia, IL 60510	

Attention To:	Terms	Expiration Date		Prepare	d by	P3TI Sale	es Rep
Sergey	Visa	11/4/2016	Maria		CD		
Item		Description		Qty	Lead Time	Rate	Total
MPPC_Amp_Oct21_2016	SM/ Via Fi	4L/ High Tg FR4/ 0.063"/ Enig/ Green SM/ Via Fill Brd Size: 1.024*1.024"		700	10 days	2.57143	1,800.00
MPPC_Amp_Oct21_2016	First 20 mu	Assembly for 20 +680 boards First 20 must be approved prior to starting the680 boards		700	10 days	5.39286	3,775.00
MPPC_Amp_Oct21_2016	Material			700		19.29286	13,505.00
NRE 2 customer	Programing	and Stencil		1		500.00	500.00

Delivery: The shipping schedule and delivery dates are approximate, subject to receipt of all necessary information in a timely manner. Phase 3 will use reasonable efforts to meet these schedules but in no event will authorize any short payment due to late delivery. Postponement of the shipment of any board on this order by more than 14 days beyond original invoice date without Phase 3 agreement is not allowed and Phase 3 reserves the right to invoice you for the price of the boards and reasonable storage and handling charges. Order Cancellation: Phase 3 Technologies, Inc. reserves the right to invoice you for the full amount of the order for boards that are scheduled to be shipped within 8 weeks of order cancellation for individual order and 12weeks of order cancellation for MRP driven blanket orders.

Phone #	Fax#	Web Site	
(408) 526-9200	(408) 526-9205	www.p3ti.com	